Project Cost Estimate

CoABOL

USES' DETAIL i
ITEM COST
Phase |-Cibolo Pky Phase It
2 Ln Div. - Concrete Express Flyovers
FEASIBILITY ANALYSIS COSTS 8,000,000
CONSTRUCTION COSTS
Prep ROW Clearing 924,453 300,000
Excavation 1,017,486 0
Embankment 5,422,934 0
MSE Retaining Wall 1,260,000 6,259,680
MSE Backfill - Select 222,222 829,280
pavement - Cibolo Turnpike 16,806,219 3,375,645
Pavement - FM 1103 0 750,000
pPavement - Cross Streets 276,598 240,000
Concrete Barrier 1,588,935 0
Traffic Signals 240,905
Fencing 2,104,600 0
Bridge 18,349,188 2,121,600
Noise Barrier 187,500 2,730,000
Box Culvert & Pipe 3,000,000 5,978,000
Subtotal 51,401,040 22,584,205
Landscaping / Aesthetic / Erosion 3% 1,542,031 677,526
Tolling / Signage 7% 3,598,073 1,580,894
Traffic Control 2% 651,160 451,684
Demo 1% 500,000
Incidentals / Riprap / Guard Fence 2% 1,028,021 451,684
Mobilization 10% 5,140,104 2,258,421
Misc. Construction Subtotal 11,959,389 5,920,209
Total Estimated Construction 63,360,428 28,504,414
OTHER PROJECT COSTS
Utility Relocates 1,500,000 1,500,000
Environmental Mitigation 250,000 250,000
Hazardous Materials o 0
Professional Services 11,438,627 6,950,883
ROW 10,000,000 2,000,000
Contingency + Escalation 10% 6,336,043 5,700,883
Other Project Costs Subtotal 29,524,669 16,401,766
Uses Total (IncludlngF_easlbilitv) 100,885,098 44,906,180
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